BARRY GLASSMAN
HARFORD COUNTY EXECUTIVE

BiLLy BONIFACE
DIRECTOR OF ADMINISTRATION

KAREN D. MYERS
DIRECTOR OF PROCUREMENT

August 15, 2016

Ladies and Gentlemen:

BID NO. 16-238

Foster Branch Stream Restoration Project at Dembytown Road
ADDENDUM NO. 2

The purpose of this addendum is to provide clarification(s) to all prospective proposers.
PLEASE REPLACE THE PRIOR REVISED BID FORM WITH REVISED BID FORM DATED 8/15/16. ALSO, ATTACHED
IS ITEM 901 — CONTINGENT BANK RUN GRAVEL.

Question No. 1:

Answer No. 1:

Question No. 2:

Answer No. 2:

Question No. 3:

Answer No. 3:

Question No. 4:

Answer No. 4:

Question No. 5:

Answer No. 5:

The specification for rock in several lines of the bid calls for Brown or Tan color. In our experience,
brown and tan color stone is generally unavailable and very expensive. Would we be able to use a
grey, not white, stone in place?

Gray stone is acceptable.

Tree protection: There are multiple trees that are cutside our LOD that are calling for tree protection.
Is this really necessary if we are already putting up orange safety fence along the entire LOD?

Protection for any trees shown outside the LOD will be field verified by the Engineer. Specimen trees
may warrant TPF even if outside of LOD.

Limited stockpile area: Has there been any discussion regarding using an off-site auxiliary stock
pile? (ex: the park parking lot adjacent / near the project?

No additional stockpile area is available. Non-erodible materials may be stockpiled at various poinis
along the access road if needed.

The bid documents state that all rip rap and imbricated stone be brown or tan in color. Can grey
granite stone be used?

Gray stone is acceptable.

Line item 300 18" RCP: Can a more descript detail for the pipe work be supplied? Can we assume
that at either ends of the pipe there will be a standard concrete end section? The bid document
references concrete end walls. WIll an end wall need to be installed?

A standard concrete end section is acceptable.
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Question No. 6:

Answer No. 6:

Question No. 7:

Answer No. 7:

Question No. 8:

Answer No. 8:

Question No. 9:

Answer No. 9:

Question No. 10:

Answer No, 10:

Question No. 11:

Answer No. 11:

Question No. 12:

Answer No. 12:

Question No. 13:

Answer No. 13:

Log Sills: Bid documents and section view detail say to place stone mix a width of 2 feet on either
side of the log, but the planview detail says to place stone mix 4' on either side. Which width should
we be using?

2 feet of stone on either side of the log is acceptable.

Naturat Channel Material: |s there any thought of adding a contingent item if there is not enough
natural material available to wash in all of the structures and riffles?

A contingent item of Bankrun Gravel has been added.

Soil Lifts: Is there a discrepancy between the bid document quantity of 585 SY and what the 580 SY
that the table states on the plans?

Please see answer to number 9.

Soil Lifts: SL 1A-5: soil lift 01 has a quantity of 377 SY, could this be a possible typo?

The Soil Lift Structure Table on Plan Sheet 3 is revised as follows: SL 1A-S, Soil Lift 01 is 40 SY.
Total quantity for Sail Lift is 243 SY. A revised Bid Form is provided.

Clearing and Grubbing: Bid documents state that all woody debris must stay on site. What if there
is more woody material than what is needed to build all necessary structures, can it be chipped and
left on site or will it need to be hauled ofi?

Excess woody material does not need to be hauled offsite. Small items may be chipped for mulch or
placed under large woody debris, larger woody material may be placed in floodplain for roughness.

Item 102 Construction Stake out: Bid documents state that "Upon completion of grading, the
contractor will provide a staked baseline or work line." Please clarify the intent on this.

The intent of these stakes is for the production of red-line drawings.

Microtopography: The sequence of construction on sheet 15 of 35 states to complete the
microtopography grading before any instream work is completed. Can this be adjusted so that the
micrograding is completed concurrently or after instream work is completed? This will limit the
disturbance.

Constructing the microtopography concurrently is acceptable provided the stream reconnections
have not been made upstream of where the microtopography grading is occurring. The purpose is
to grade the microtopography before introducing flows to the floodplain so they are not working in
wet conditions on floodplain and so roughness is in place before flows are introduced.

item 308 Clay Channel Block: The bid documents state the only materials needed are clay, natural
channel material, and class 1 rip rap, however, the clay block detail shows the top being capped with
class 1 an the sides being capped with class 0. Is this included with another line item or shouid this
be included with ltem 3087

Class 0 rock, as shown on the detail, shall be incidental to ltem 308 Clay Channel Block.



Question No. 14:

Answer No, 14:

Question No. 15:

Answer No. 15:

Question No. 16:

Answer No. 16:

Sincerely,

Planting: Planting zone 2 shows to plant in the riffle bank transition mix which consists of class 1
and class O rip rap. This is then to be planted with herbaceous plants, trees and shrubs. What is the
survival guarantee for this zone?

ltem 702 Planting Trees, ltem 703 Planting Shrubs, and Item 703, Planting Herbaceous: The
percent survival for Zone 2 only shall be 50% at the end of the one year maintenance period.

Item 315 Temporary Access Road Type A: Is any minor grading of current topography allowed
before placement of mulch road?

Yes.

Clay Block, Toewood: At approximately station 14 + 50 and 15 + 05 the plans show toewood
coinciding with the clay channel blocks. Is the toewood to be installed with the clay blocks or is there
another intent for this area?

Toewood will abut the clay channel block on the upstream and downstream end but will not be within
the placed clay channel block,

ity

Aaron Hall
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ITEM 901- CONTINGENT BANK RUN GRAVEL

This work shall consist of furnishing and placing Bank Run Gravel as needed if there is
insufficient natural channel material necessary for construction of structures as specified
in the Contract Documents or as directed by the Project Manager.

MATERIALS

Natural channel material shall be salvaged from the limits of disturbance of this Contract
first. If sufficient natural channel material is not available from within the limits if
disturbance, the Contractor shall obtain material meeting specifications outiined below.

Material Gradation
Bank Run Gravel 0.02in to 5.0in; D50=2.5in

Bank Run Gravel shall be angular in shape and brown or gray in color, with no white
rock.

The Contractor shall provide samples of the Bank Run Gravel to the Project Manager
for approval. Only approved material shall be placed at the site.

MEASUREMENT AND PAYMENT

Bank Run Gravel will be measured and paid for at the Contract unit price per ton
placed. Salvaging and storing excavated streambed material onsite shall be incidental
to Item 201 Stream Channel Excavation. Payment will be full compensation for all
material, labor, equipment, tools, and incidentals necessary to complete the work.



